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RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON BID FORM WHEN 

SUBMITTED 
 
The following changes, additions, deletions or corrections shall become a part of the Contract Documents 
for the project named on the previous page and all other conditions shall remain the same. The Bidders shall 
be responsible for transmitting this information to all affected Subcontractors and Suppliers, prior to the 
closing of Bids. Prospective Bidders shall acknowledge receipt of all Addenda in the space provided on the 
Bid Proposal Form by the number (list every addenda).  Failure to do so shall deem the Bid Proposal as 
non-responsive and subject the Bidder to disqualification.  
 

Item No. AD 2-1 Change of Contractors’ License Classification Requirement (revision in red) 

Contractors’ License Classification.  Bidders must possess the following classification(s) of California 
Contractors License at the time that the Bid Proposal is submitted and at time the Contract for the Work is 
awarded: B - General Building or C-10 Electrical. The Bid Proposal of a Bidder who does not possess a 
valid and in good standing Contractors’ License in the classification(s) set forth above will be rejected for 
non-responsiveness.  Any Bidder not duly and properly licensed is subject to all penalties imposed by law.  
No payment shall be made for the Work unless and until the Registrar of Contractors verifies to the District 
that the Bidder awarded the Contract is properly and duly licensed for the Work. 
 

Item No. AD 2-2 Responses to Questions 

The following provides a response to the Bidder’s Request for Pre-Bid Information submitted on the Pre-
Bid Clarification Form. See attached for a total of (35) RFI Response(s). 

 

Enclosure: Thirty Five (35) Pre-Bid Clarification Form Responses 

 

 

 
This is the end of Addendum No. 02 
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q1. Base bid vs Add Alternate #1 room reconciliation
Please confirm the exact room split between base bid and Add Alternate #1.
The bid form identifies Add Alternate #1 as Building I classrooms 101, 102, 103, 104, 106, 107, and 108. 
Please confirm that all remaining Building I rooms and Building F rooms F102, F103, and F126 are included in 
the base bid, unless otherwise noted.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #1

Confirmed. Add Alternate #1 includes Building I classrooms 101, 102, 103, 104, 106, 107 and 108. All
remaining Building I rooms and Building F rooms F102, F103 and F126 are in the base bid.

Response by IDS Group, Inc., 06/25/2026.Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q2. Addendum 1 equipment responsibility confirmation
Please confirm that bidders are to price AV equipment procurement strictly per Addendum 1 / Attachment C, 
with CFCI items furnished and installed by the contractor, OFCI items furnished by the Owner and installed by 
the contractor, and Existing items reused

This includes contractor-furnished items such as cameras, projectors, displays, document cameras, monitors, 
assistive listening antenna/transmitter, microphones, DSP, switcher, control panel, speakers, wireless gateway, 
racks where noted, mounts, accessories, cabling, configuration, testing, and commissioning.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #2

Confirmed. Bidders shall price AV equipment procurement strictly in accordance with DSA Addendum 1 and
Attachment C. CFCI items shall be furnished and installed by the Contractor. OFCI items shall be furnished
by the Owner and installed by the Contractor. Indicated existing items shall be reused. Ruckus network
switches are Owner Furnished, Owner Installed (OFOI) and programmed by District ITS. OFCI equipment
will be delivered to the site before the construction start.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q3.Existing CPU / keyboard / mouse reuse

Addendum 1 identifies the CPU, keyboard, and mouse as Existing/reused. Please confirm the contractor is 
only responsible for reconnecting/integrating these existing devices, and is not responsible for furnishing 
replacements unless the existing devices are found missing or nonfunctional.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #3

Confirmed. Contractor is responsible only for reconnecting and integrating the existing CPU,
keyboard, and mouse. Replacements are required only if devices are missing or nonfunctional
and their furnishing are not the responsibility of the Contractor.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q4.. Assistive listening receiver and signage scope

Addendum 1 identifies the assistive listening antenna and transmitter as CFCI. Please confirm whether 
assistive listening receivers, HAC-compatible receivers, charging/storage accessories, and required entrance 
signage are also contractor-furnished, or provided by Owner. The drawings include ALS calculations and 
signage requirements, so this needs to be clear for pricing.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #4

Confirmed. All assistive listening system components are Contractor Furnished, Contractor Installed
(CFCI), including the Williams Sound FM T55 transmitter (ALT), Williams Sound ANT 034 antenna (ALA),
assistive listening receivers, HAC-compatible receivers, charging/storage accessories and required
entrance signage.

Base Bid (12 rooms: Building I Rooms 109, 201–204 and 206–209; Building F Rooms F102, F103 and
Conference Room F126): five (5) portable assistive listening systems, each with two (2) receivers,
headsets and neck loops; ten (10) receivers total; twelve (12) entrance signs.

Add Alternate #1 (7 classrooms: Building I Rooms 101, 102, 103, 104, 106, 107 and 108): three (3)
portable assistive listening systems, each with two (2) receivers, headsets and neck loops; six (6)
receivers total; seven (7) entrance signs.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q5.Power adequacy / no new branch circuit assumption

Please confirm that existing 120V power, receptacles, and branch circuits are adequate for the replacement 
AV equipment, and that no new branch circuits, panel work, receptacle relocations, or added electrical 
infrastructure are required unless specifically shown on the electrical drawings.

The drawings appear to indicate that existing outlets remain and the replacement AV equipment uses existing 
connections.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #5

Confirmed. Existing 120V power, receptacles, and branch circuits are adequate. No new branch
circuits, panel work, or electrical infrastructure is required unless specifically shown on the electrical
drawings.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q6.Existing pathways / cabling route assumption

Please confirm that existing conduits/pathways are intended to be reused for new AV/structured cabling 
where possible, and that no new coring, pathway expansion, or exposed raceway is required beyond what is 
specifically shown.

The specifications describe replacement of structured cabling and pathways while maintaining existing 
routing and penetrations, so this is important for labor and material assumptions.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #6

Existing conduits and pathways shall be reused to the greatest extent possible. Bidders are expected to
base their bids on the reuse of existing pathways.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q7.Network / RSCCD IT responsibility

Please confirm RSCCD IT will provide IP addressing, VLAN/switch-port assignments, network 
configuration, and any required access credentials for network-connected AV devices.

Please also confirm whether the contractor is responsible only for device-side configuration and 
coordination, or whether any network switch hardware, patching, or switch configuration is included in the 
contractor’s scope

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #7

Confirmed. RSCCD IT / District ITS provides all network configuration, IP addressing, VLAN/switch-port
assignments, and credentials. Ruckus network switches are Owner Furnished, Owner Installed (OFOI) and
programmed by District ITS. Contractor is responsible only for device-side configuration, physical
installation, and cabling of AV equipment.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q8.Fire-rated assembly impacts

Please confirm whether rated wall/firestopping work is limited to the rated assemblies and locations shown on 
the drawings, or whether bidders should assume firestopping for all new/modified AV cabling, boxes, 
mounts, and penetrations wherever existing 1-hour rated assemblies are encountered.

The drawings and general notes require continuity of fire-rated assemblies and UL-listed firestop systems.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #8

Contractor shall provide firestopping for all new or modified AV cabling, boxes, mounts and
penetrations in existing 1-hour rated assemblies using UL-listed systems to maintain continuity of
fire-rated assemblies, per drawings and general notes.

Response by IDS Group, Inc., 06/25/2026.



Rancho Santiago Community College District 
Bid #1500 AV Upgrade at Santa Ana College 
Project ID#3794, DSA#04-124640 
Page 17 of 62 

PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q9.Ceiling access / hazardous materials assumption

Please confirm whether above-ceiling access is available in all classrooms/conference rooms included in the 
scope, and whether any asbestos, lead, hard-lid ceiling, restricted access, or hazardous material conditions are 
known.

If hazardous or restricted conditions are discovered, please confirm they will be handled by Owner or by 
change order, unless specifically identified in the bid documents.

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #9

Above-ceiling access is available in scope rooms. No asbestos, lead, or hazardous material
conditions are identified in the bid documents. If encountered and not previously identified, such
conditions will be addressed by the Owner.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE: 
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

Addendum 1

Q10.Phasing / occupied campus constraints

Please confirm whether bidders should base pricing on the proposed phasing plan included as Attachment D, 
while recognizing that phasing may change.

Attachment D shows phased work by building, with estimated starts of December 2026, March 2027, and 
May 2027, and notes that proposed phasing may change. Please confirm allowed work hours, room access 
windows, and whether after-hours/weekend work should be assumed

6/10/2026
Marquez Cable Systems INC Service@marquezcable.com

Pre-Bid RFI #10

Bidders shall base pricing on the proposed phasing plan in Attachment D, recognizing that phasing
may change. Please refer to Supplementary Condition Article 26 - Hours of work.

Response by IDS Group, Inc., 06/25/2026.

C. Article 26 - Hours of work:  

Forty (40) hours between Monday through Friday between 7:00 AM to 5:00 PM shall constitute a 
work week at the applicable prevailing wage rate(s); 

Contractor to include 10 working weekends (Saturday and Sunday) between 7:00 AM to 5:00 PM 
to minimize staff disruption. 

D. COVID-19 or Other Governmentally Declared Infectious Disease, Pestilence, or Virus 
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

6/15/26
Avidex biddesk@avidex.com

274116 AV301, AV302

Room 107 is not listed for any single line diagram.  Please confirm that 2/AV301 applies to
room 107.

Pre-Bid RFI #11

Response by IDS Group, Inc., 06/25/2026.

Confirmed. Room 107 follows the typical classroom configuration. The single line diagram on Sheet
AV301.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

6/15/26
Avidex biddesk@avidex.com

274116; 2.2

Displays are listed as OFCI.  Are the display mounts also OFCI?

Pre-Bid RFI #12

Per DSA Addendum 1 and Attachment C, displays are CFCI; display mounts are also CFCI.

Response by IDS Group, Inc., 06/25/2026.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

6/15/26
Avidex biddesk@avidex.com

274116; 2.1X

Please confirm the power sequencing requirements for these systems.

Pre-Bid RFI #13

Per Section 27 41 16, paragraph 4, the Contractor shall design and provide a power sequencing
system for all AV equipment racks. Power to the AV equipment shall be sequentially controlled by a
software-configurable control system. The touch panel shutdown button shall initiate a minimum
2-minute warning before powering down the system. A dedicated sequential power controller shall
be provided in each equipment rack.

Response by IDS Group, Inc., 06/25/2026.

4. Flexible metal conduit: Comply with Division 26. 

5. Sequencing Power System:   

a. The Contractor is to design and build power sequencing and surge suppression systems that 

will control and distribute power in the equipment racks.  The system will be designed to 

sequentially connect power to all of the audio-visual equipment in the equipment racks.  

Outlets are mounted to the unit's back plate or on a remote strip.  If the project utilizes a 

control system, the sequencing power system will be controlled by the software configurable 

control system. The touch panel's shut down button will prompt a second time asking "Are 

you sure you want to shut the system down?" A positive response will activate system shut 

down.  A push button control station's shut down button will be pressed twice to shut down 

the system.  If the project does not include a control system, the Contractor is to provide a 

dedicated sequential controller in the equipment racks. 

1) 15 amp or greater power capacity. 
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

6/15/26
Avidex biddesk@avidex.com

274116; 2.1X

Please confirm the UPS model required for each AV system.

Pre-Bid RFI #14

Response by IDS Group, Inc., 06/25/2026.

UPS is not required for each AV system, but will require Power conditioner Furman M-8s or equal.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

Specifications Section 01 21 00, 
Page 10 / Bid Proposal Form, Page 22

estimates@eidim.comEIDIM Group Inc.

Please confirm the allowance amount to be carried in the base bid, or confirm if the District
will add the allowance after determining the lowest responsive bidder and bidders should 
exclude it from their bid total.

Pre-Bid RFI #15

Response by IDS Group, Inc., 06/25/2026.

Per Specifications Section 01 21 00, any allowance is for unforeseen conditions and will be determined by
the District. Bidders shall price the base bid in accordance with the scope shown in the contract documents
and drawings. No allowance amount is required to be included in the bid total.



 
Rancho Santiago Community College District 
Bid #1500 AV Upgrade at Santa Ana College 
Project ID#3794, DSA#04-124640 
Page 17 of 62 
 

PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Section 01 12 16, Pages 8-9 
Contract Documents list Attachment D 

Please provide Attachment D - Proposed Phasing Plan, including room sequence, available work windows, 
rooms that must remain operational, and any blackout dates.

Pre-Bid RFI #16

Response by IDS Group, Inc., 06/25/2026.

Attachment D – Proposed Phasing Plan is included in the bid documents.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications Section 01 11 00, Page 4 / Addendum No. 1, 
Sheet A-202 and AV601 references

Please confirm that all existing projector/screen supports and structural backing are suitable for the specified
replacement models and that no new DSA structural anchorage calculations or modifications are required.

Pre-Bid RFI #17

Response by IDS Group, Inc., 06/25/2026.

Confirmed. All existing projector/screen supports and structural backing are suitable for the specified
replacement models. No new DSA structural anchorage calculations or modifications are required.
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PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Addendum No. 1, Attachment C, Page 5

Please provide or confirm the final room-by-room equipment quantity schedule for all CFCI, OFCI, 
and Existing items, including projector type, screen type, displays, cameras, racks, touch panels, microphones, 
and wireless gateways per room.

Pre-Bid RFI #18

Response by IDS Group, Inc., 06/25/2026.

The final room-by-room equipment quantities are shown on the AV Enlarged Plans, AV Online Diagrams and
equipment schedules in the drawings, with responsibility defined in DSA Addendum No. 1 Attachment C.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Addendum No. 1, Page 2 and Sheet A-211 reference

Please confirm existing credenza dimensions, ventilation, cable access, power availability, rack clearance, 
and whether any cutting/modification to the credenza is permitted.

Pre-Bid RFI #19

Response by IDS Group, Inc., 06/25/2026.

See AV603 AV Details of of the Contract Documents. Contractor shall field verify exact dimensions,
ventilation, cable access, power availability and rack clearance. Cutting or modification to the credenza is
permitted.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications Section 27 41 16, Pages 7-8

Please confirm the required software platform(s), license quantity, license term, whether software is CFCI 
or owner-provided, and whether recurring subscription costs should be included in the base bid.

Pre-Bid RFI #20

Response by IDS Group, Inc., 06/25/2026.

Per Section 27 41 16, paragraph F, the Contractor shall provide all software programming,
configuration, and installation as CFCI, including time to install and test software on Owner computers.
Recurring subscription costs are excluded.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications Section 01 11 00, Page 4 
Section 26 05 33, Raceways and Boxes

Please confirm whether the contractor should assume reuse of all existing pathways, or include 
new conduit/raceway where existing pathways are full, damaged, inaccessible, or non-compliant. 
Please identify any known pathway deficiencies.

Pre-Bid RFI #21

Response by IDS Group, Inc., 06/25/2026.

Existing conduits and pathways shall be reused to the greatest extent possible. No new conduit/raceway
is required unless existing pathways are full, damaged, inaccessible or non-compliant or unless
specifically shown on the drawings. No known pathway deficiencies are identified in the bid documents.



 
Rancho Santiago Community College District 
Bid #1500 AV Upgrade at Santa Ana College 
Project ID#3794, DSA#04-124640 
Page 17 of 62 
 

PRE-BID CLARIFICATION FORM 
(Email this completed form to FacilitiesBid@rsccd.edu. See Instructions to Bidders.) 

 

PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications Section 02 41 00 / 
Sections 09 01 90.52 and 09 91 00

Please confirm the contractor’s responsibility for wall/ceiling patching, painting, firestopping, 
and finish restoration after removal/replacement of 
AV devices, raceways, boxes, displays, screens, and projectors.

Pre-Bid RFI #22

Response by IDS Group, Inc., 06/25/2026.

The Contractor is responsible for all wall/ceiling patching, painting, firestopping and finish restoration to match
adjacent surfaces after removal/replacement of AV devices, raceways, boxes, displays, screens and
projectors. Firestopping shall use UL-listed systems to maintain continuity of fire-rated assemblies.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Storage, Parking, Staging, and Logistics

Please identify available contractor parking, material staging, storage rooms/containers, loading zones, 
dumpster location, and distance from staging to Buildings I and F.

Pre-Bid RFI #23

Response by IDS Group, Inc., 06/25/2026.

Available contractor parking, material staging, storage, loading zones and dumpster locations shall be
coordinated with the District Representative in the Pre-construction Meeting. Specific distances and locations
will be confirmed at the pre-construction meeting. It is assumed that the Contractor is to provide containers
for material storage as required.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications Section 27 41 16, Pages 18-21

Please confirm whether remote access will be permitted for warranty support and 
whether the 12-hour response applies during weekends/holidays or only regular working hours.

Pre-Bid RFI #24

Response by IDS Group, Inc., 06/25/2026.

Remote access shall be permitted for warranty support as required by the manufacturer. The 12-hour
response time applies during regular working hours. Weekend/holiday response requirements shall be
coordinated during regular working hours.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

General Conditions, Article 35.4.1, Page 96

Please confirm whether the required “Fire Insurance” is intended to be Builder’s Risk, an Installation Floater, 
Contractor’s Equipment/Property coverage, or another specific insurance policy. 
Please also confirm the required coverage amount and whether it must include stored materials, 
materials in transit, and installed AV equipment prior to acceptance.

Pre-Bid RFI #25

Response by RSCCD, 7/1/2026.

Fire Insurance is not required for this project.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

General Conditions, Article 35.6, Page 97
Insurance Documents & Endorsements, Pages 53-54

Please provide the exact legal names and addresses of all entities that must be listed as 
additional insureds and certificate holders for this project.

Pre-Bid RFI #26

Response by RSCCD, 7/1/2026.

The final list is controlled by the District’s risk management / legal department, not the architect. Bidders shall
confirm exact legal names and addresses with the District prior to submitting certificates.
Requested information will be provided to the awarded bidder.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Specifications / Warranty / Commissioning Requirements

Please confirm whether rooms will be accepted individually, by phase, by building, or 
only after the full project is complete. Also confirm when warranty begins for phased rooms turned over early

Pre-Bid RFI #27

Response by IDS Group, Inc., 06/25/2026.

Rooms will be accepted by phase as shown in the phasing plan. Warranty for each phase starts at
Substantial Completion of that phase, or when the Owner accepts and starts using the space, whichever
comes first.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Please confirm that the Projector throw distance from the front wall to the projector was calculated. 
As well as the screen size with reltive tot the throw distance and projector specs

Pre-Bid RFI #28

Response by IDS Group, Inc., 06/25/2026.

Projector throw distances, screen sizes and mounting locations were calculated per the specified Epson
PowerLite L690U projector and screen models in Attachment C and are shown on the AV Enlarged Plans
and AV Details sheets. Bidders shall verify field conditions against the drawings.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Assistive Listening Quantities: Clarify the total number of receivers required. 
The scope mandates portable systems for 30% of audio-enabled rooms but also references 
an ADA-based seating capacity table. Official seating capacities for each room type are required 
to accurately quantify receivers and neck loops.

Pre-Bid RFI #29

Response by IDS Group, Inc., 06/25/2026.

Provide eight (8) portable assistive listening systems, with each system including two (2) receivers,
two (2) headsets and two (2) neck loops.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

 The provided "2.2 Major System Components" lsit, shows no quantity. Can you clarify this?

Pre-Bid RFI #30

Response by IDS Group, Inc., 06/25/2026.

The “2.2 Major System Components” list in Specifications Section 27 41 16 identifies approved manufacturers
and models. Quantities for each device are shown on the AV Enlarged Plans, single line diagrams and
equipment schedules in the AV drawing series. Bidders shall count quantities directly from the drawings.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

estimates@eidim.comEIDIM Group Inc.

Where are these devices intended to be installed or hidden? 
Should we provide racking/rack cabinets as additional?

Pre-Bid RFI #31

Response by IDS Group, Inc., 06/25/2026.

All AV devices shall be installed in the locations shown on the AV Enlarged Plans, Online Diagrams and
Details. Racks are provided as indicated in DSA Addendum No. 1 Attachment C (ERK1 OFCI for lecterns
where applicable; ERK2 CFCI for credenza). No additional racking or rack cabinets are required beyond
what is shown and specified.
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PROJECT NAME: AV Upgrade Project at Santa Ana College 
PROJECT NUMBER: 3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:  
FROM: EMAIL: 

SPEC 
SECTION: 

DRAWING 
NUMBER: 

REQUESTED CLARIFICATION: 

RESPONSE TO CLARIFICATION: 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

GST bids@gstinc.com

Please confirm whether Building I Classrooms 101, 102, 103, 104, 106, 107, and 108 are 
included in the Base Bid or only in Add Alternate #1. The phasing plan appears to show these 
rooms as alternates while the overall project scope references upgrades to Building I classrooms. 
Please identify the exact room list included in the Base Bid and Add Alternate.

Pre-Bid RFI #32

Response by IDS Group, Inc., 06/25/2026.

On sheet A-201, the only first floor Classroom that falls within the Base Bid is 109. 

Classrooms 101, 102, 103, 104, 106, 107 and 108 are Alternate.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

GST bids@gstinc.com

Please confirm whether existing conduits and cable pathways have been verified as sufficient 
for all new AV cabling. If existing pathways are found to be inadequate, will additional pathways 
and associated construction be considered extra work?

Pre-Bid RFI #33

The Contractor is responsible for verifying that existing conduits and pathways are adequate. If
additional pathways are required, the Contractor shall notify the District, and the associated costs
shall be covered under the project allowance for unforeseen conditions.

Response by IDS Group, Inc., 06/25/2026.
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EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
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SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

GST bids@gstinc.com

The documents indicate reuse of existing projector mounting locations and structural backing. 
Please confirm that all existing supports have been evaluated for compatibility with the specified 
replacement equipment. If existing supports require modification or replacement, will such work 
be treated as a change order?

Pre-Bid RFI #34

Response by IDS Group, Inc., 06/25/2026.

The Contractor is to assume to reuse existing projector mounting. If additional modifications or
replacements are required, the Contractor shall notify the District, and the associated costs shall be
covered under the project allowance for unforeseen conditions.
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PROJECT NAME:  AV Upgrade Project at Santa Ana College 
PROJECT NUMBER:  3794 BID NUMBER: 1500 
EMAIL TO: facilitiesbid@rsccd.edu 
DATE:   
FROM: 
 

 EMAIL: 
 

 

SPEC 
SECTION:  

DRAWING 
NUMBER:  

REQUESTED CLARIFICATION: 

 
 
 
 
 
 
 
 
 
RESPONSE TO CLARIFICATION: 

 
 
 
 
 
 
 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 
submitted form. 

END OF DOCUMENT 

06/15/2026

GST bids@gstinc.com

Given current industry lead times for projectors, cameras, displays, DSPs, and control equipment, 
will the District permit approved equal substitutions after award if specified equipment becomes 
unavailable or exceeds published lead times?

Pre-Bid RFI #35

Response by IDS Group, Inc., 06/25/2026.

Per the Instructions to Bidders and General Conditions, substitutions will only be considered in
accordance with the substitution procedures outlined in the bid documents. The District is not obligated to
accept substitutions after award due to equipment availability or lead times. Bidders should base their bids
on the specified equipment and current published lead times.


