REQUEST FOR QUALIFICATIONS/PROPOSALS (RFP) #1516-130
PROJECT MANAGEMENT FOR DISTRICTWIDE ACCESS
COMPLIANCE SERVICES

ADDENDUM # 1 (revised)
ISSUED January 11, 2016

The following changes, clarifications, additions, deletions or corrections shall become part of the Request for Proposal for Project Management for Districtwide Access Compliance Services.

Revise:

1. Section 4.3 Firm Experience

   “…relevant expertise and experience in environmental inspection services” to “… relevant expertise and experience in Access Compliance services”

The following are questions received from various firm:

1. Do you have an anticipated start date and/or expected total duration for the first of these several projects?

   The anticipated start date will be approximately February 23, 2016 and the contract term will be three years with the option to extend an additional two years.

2. How often do you expect onsite meetings during active projects, and what percentage of those meetings could occur using virtual meeting technologies?

   Consultant shall assume bi-weekly, on site meetings and shall be readily available to meet with the District/Campus when necessary. Virtual meetings may take place from time to time, but should not be assumed to occur often.

End of Addendum #1